Contents

A	LC	2
	DBOC	4
	ECC	6
	ECC (A)	8
	ECC (B)	10
	ECC (C)	12
	ECC (D)	15
	ECC (E)	18
	ECC (F)	21
	ECS	23
	ECSC	26
	ECSS	29
	FMC	32
	FMS	35
	FMSC	38
	FMSS	40
	PSC	42
	PSS	44
	PSSC	46
	SC	47
	SSC	49
	TSC	51
	TSS	53
	TSSC	56

ALC

Contract	Page	Clause/ location	Approved text for summary sheet	or	Approved text for detailed amend sheet
ALC	10	23.6	Clause amended		 The Clause is deleted and replaced by The Client may use and copy the Alliance's design and documents prepared for the design for any purpose connected with construction, use, alteration or demolition of the works unless otherwise stated in the Scope and for other purposes as stated in the contract. The Partners obtain from a Subcontractor equivalent rights for the Client to use material prepared by the Subcontractor.
ALC	32	X29	Clause added		New clause X29 added. Details <u>here</u>
ALC	39	Schedule of Cost Components	Component amended	1	Component 1 is amended. Details <u>here</u>
ALC	40	Schedule of Cost Components	Component 2 amended	26	In component 26 the last bullet is deleted and replaced by constructing, fabricating or modifying Equipment.
ALC	43	Contract Data part one: General	Preamble amended		The first paragraph is changed to "(with amendments January 2023)"

ALC	49	Contract Data part one: X29	Entry added	A new entry is added as follows If Option X29 is used If a climate change plan is to be identified in the Contract Data. The climate change plan identified in the Contract Data is
				If no climate change plan is to be identified in the Contract Data. The period after the Contract Date within which the Alliance Manager is to issue a first climate change plan is
ALC	52	Contract Data part two: Data for the Schedule of Cost Components	Entry amended	A new entry is added as follows "The people listed in Contract Data who are employed by a Partner, whose normal place of working is not within the Working Areas and who are working outside of the Working Areas other than on manufacture and fabrication and providing a service are category of person work

DBOC

Contract	Page	Clause/ location	Approved text for summary sheet	Approved text for detailed amend sheet
DBOC	9	22.1	Clause amended	The clause is deleted and replaced by
				The Client may use and copy the Contractor's design and documents prepared for the design
				 for any purpose connected with construction, use, alteration or demolition of the Works or the service unless otherwise stated in the Scope and
				for other purposes as stated in the contract.
				The <i>Contractor</i> obtains from a Subcontractor equivalent rights for the <i>Client</i> to use material prepared by the Subcontractor.
DBOC	36	W2.3	Clauses amended	The final two sentences of clause W2.3(2) are deleted.
				Clause W2.3(4) is deleted and replaced by
				(4) The Adjudicator decides the procedure and timetable to be followed in the adjudication. In doing so the Adjudicator may
				 take the initiative in ascertaining the facts and the law related to the dispute and
				 instruct a Party to take any other action within a stated time which is necessary to reach a decision.
				The final sentence of W2.3(8) is deleted and replaced by
				The Adjudicator may in the decision
				 review and revise any action or inaction of the Service Manager related to the dispute,
				alter a matter which has been treated as accepted or correct and
				allocate the Adjudicator's fees and expenses between the Parties.
DBOC	41	X29	Clause added	New clause X29 added. Details <u>here</u>
DBOC	45	Schedule of Cost Components	Component 1 amended	Component 1 is amended. Details <u>here</u>

DBOC	45	Schedule of Cost Components	Component 24 amended	In component 24 the last bullet is deleted and replaced by constructing, fabricating or modifying Equipment.
DBOC	48	Contract Data part one: General	Preamble amended	The first paragraph is changed to "(with amendments January 2023)"
DBOC	55	Contract Data part one: X29	Entry added	A new entry is added as follows If Option X29 is used If no climate change plan is identified in part two of the Contract Data. The period after the Contract Date within which the Contractor is to submit a first climate change plan for acceptance is
DBOC	59	Contract Data part two: X29	Entry added	A new entry is added as follows If Option X29 is used If a climate change plan is to be identified in the Contract Data. The climate change plan identified in the Contract Data is
DBOC	59	Contract Data part two: Data for the Schedule of Cost Components	Entry amended	A new entry is added as follows "The people listed in Contract Data who are employed by the Contractor, whose normal place of working is not within the Service Areas and who are working outside of the Service Areas other than on manufacture and fabrication, design and providing a shared service are category of person work

ECC

Contract	Page	Clause/ location	Approved text for summary sheet	Approved text for detailed amend sheet
ECC	8	22.1	Clause amended	 The clause is deleted and replaced by The Client may use and copy the Contractor's design and documents prepared for the design for any purpose connected with construction, use, alteration or demolition of the works unless otherwise stated in the Scope and for other purposes as stated in the contract. The Contractor obtains from a Subcontractor equivalent rights for the Client to use material prepared by the Subcontractor.
ECC	50	W2.3	Clause amended	
ECC	62	X22	Clause amended	The secondary Option is deleted and replaced with revised wording. Details here
ECC	65	X29	Clause added	New clause X29 added. Details <u>here</u>
ECC	74	Schedule of Cost Components	Component 1 amended	Component 1 is amended. Details <u>here</u>
ECC	75	Schedule of Cost Components	Component 26 amended	In component 26 the last bullet is deleted and replaced by constructing, fabricating or modifying Equipment.
ECC	78	Short Schedule of Cost Components	Component 11 amended	Component 11 is deleted and replaced by Amounts calculated by multiplying each of the People Rates by the total time appropriate to that rate spent on work in the contract.
ECC	78	Short Schedule of Cost Components	Component 24 amended	In component 24 the last bullet is deleted and replaced by constructing, fabricating or modifying Equipment.
ECC	81	Contract Data part one: General	Preamble amended	The first paragraph is changed to "(with amendments January 2023)"

ECC	93	Contract Data	Entry added	A new entry is added as follows
		part one: X29		If Option X29 is used
				The performance table is in
				If no climate change plan is identified in part two of the Contract Data.
				The period after the Contract Date within which the Contractor is to submit a first climate change plan for acceptance is
ECC	96	Contract Data part two: X29	Entry added	A new entry is added as follows If Option X29 is used If a climate change plan is to be identified in the Contract Data. The climate change plan identified in the Contract Data.
				Data is
ECC	97	Contract Data part two: Data for the Schedule of Cost Components	Entry amended	A new entry is added as follows "The people listed in Contract Data who are employed by the Contractor, whose normal place of working is not within the Working Areas and who are working outside of the Woking Areas other than on manufacture and fabrication and design are category of person work

ECC (A)

Contract	Page	Clause/ location	Approved text for summary sheet	Approved text for detailed amend sheet
ECC	8	22.1	Clause amended	The clause is deleted and replaced by
				The Client may use and copy the Contractor's design and documents prepared for the design
				 for any purpose connected with construction, use, alteration or demolition of the works unless otherwise stated in the Scope and
				for other purposes as stated in the contract.
				The <i>Contractor</i> obtains from a Subcontractor equivalent rights for the <i>Client</i> to use material prepared by the Subcontractor.
ECC	16	53.1	Clause amended	The final sentence is changed from 'made within two weeks of the assessment' to 'made within three weeks of the assessment'
ECC	35	W2.3	Clause amended	The final two sentences of clause W2.3(2) are deleted.
				Clause W2.3(4) is deleted and replaced by
				(4) The Adjudicator decides the procedure and timetable to be followed in the adjudication. In doing so the Adjudicator may
				take the initiative in ascertaining the facts and the law related to the dispute and
				 instruct a Party to take any other action within a stated time which is necessary to reach a decision.
				The final sentence of W2.3(8) is deleted and replaced by
				The Adjudicator may in the decision
				 review and revise any action or inaction of the Project Manager or Supervisor related to the dispute,
				alter a matter which has been treated as accepted or correct and
				allocate the Adjudicator's fees and expenses between the Parties.
ECC	47	X29	Clause added	New clause X29 added. Details <u>here</u>

ECC	56	Short Schedule of Cost Components	Component 11 amended	Component 11 is deleted and replaced by Amounts calculated by multiplying each of the People Rates by the total time appropriate to that rate spent on work in the contract.
ECC	56	Short Schedule of Cost Components	Component 24 amended	In component 24 the last bullet is deleted and replaced by constructing, fabricating or modifying Equipment.
ECC	59	Contract Data part one: General	Preamble amended	The first paragraph is changed to "(with amendments January 2023)"
ECC	70	Contract Data part one: X29	Entry added	A new entry is added as follows If Option X29 is used The performance table is in If no climate change plan is identified in part two of the Contract Data. The period after the Contract Date within which the Contractor is to submit a first climate change plan for acceptance is
ECC	74	Contract Data part two: X29	Entry added	A new entry is added as follows If Option X29 is used If a climate change plan is to be identified in the Contract Data. The climate change plan identified in the Contract Data is

ECC (B)

Contract	Page	Clause/ location	Approved text for summary sheet	Approved text for detailed amend sheet
ECC	8	22.1	Clause amended	The clause is deleted and replaced by The Client may use and copy the Contractor's design and documents prepared for the design • for any purpose connected with construction, use, alteration or demolition of the works unless otherwise stated in the Scope and • for other purposes as stated in the contract. The Contractor obtains from a Subcontractor equivalent rights for the Client to use material prepared by
ECC	36	W2.3	Clause amended	the Subcontractor. The final two sentences of clause W2.3(2) are deleted. Clause W2.3(4) is deleted and replaced by (4) The Adjudicator decides the procedure and timetable to be followed in the adjudication. In doing so the Adjudicator may • take the initiative in ascertaining the facts and the law related to the dispute and • instruct a Party to take any other action within a stated time which is necessary to reach a decision. The final sentence of W2.3(8) is deleted and replaced by The Adjudicator may in the decision • review and revise any action or inaction of the Project Manager or Supervisor related to the dispute, • alter a matter which has been treated as accepted or correct and • allocate the Adjudicator's fees and expenses between the Parties.
ECC	57	X29 Short Schedule of Cost Components	Clause added Component 11 amended	New clause X29 added. Details here Component 11 is deleted and replaced by Amounts calculated by multiplying each of the People Rates by the total time appropriate to that rate spent on work in the contract.

ECC	57	Short Schedule of Cost Components	Component 24 amended	In component 24 the last bullet is deleted and replaced by constructing, fabricating or modifying Equipment.
ECC	60	Contract Data part one: General	Preamble amended	The first paragraph is changed to "(with amendments January 2023)"
ECC	71	Contract Data part one: X29	Entry added	A new entry is added as follows If Option X29 is used The performance table is in If no climate change plan is identified in part two of the Contract Data. The period after the Contract Date within which the Contractor is to submit a first climate change plan for acceptance is
ECC	75	Contract Data part two: X29	Entry added	A new entry is added as follows If Option X29 is used If a climate change plan is to be identified in the Contract Data. The climate change plan identified in the Contract Data is

ECC (C)

Contract	Page	Clause/ location	Approved text for summary sheet	Approved text for detailed amend sheet
ECC	9	22.1	Clause amended	 The Client may use and copy the Contractor's design and documents prepared for the design for any purpose connected with construction, use, alteration or demolition of the works unless otherwise stated in the Scope and for other purposes as stated in the contract. The Contractor obtains from a Subcontractor equivalent rights for the Client to use material prepared by the Subcontractor.
ECC	38	W2.3	Clause amended	The final two sentences of clause W2.3(2) are deleted. Clause W2.3(4) is deleted and replaced by (4) The Adjudicator decides the procedure and timetable to be followed in the adjudication. In doing so the Adjudicator may • take the initiative in ascertaining the facts and the law related to the dispute and • instruct a Party to take any other action within a stated time which is necessary to reach a decision. The final sentence of W2.3(8) is deleted and replaced by The Adjudicator may in the decision • review and revise any action or inaction of the Project Manager or Supervisor related to the dispute, • alter a matter which has been treated as accepted or correct and • allocate the Adjudicator's fees and expenses between the Parties.
ECC	50	X22	Clause amended	The secondary Option is deleted and replaced with revised wording. Details <u>here</u>
ECC	53	X29	Clause added	New clause X29 added. Details <u>here</u>
ECC	62	Schedule of Cost Components	Component 1 amended	Component 1 is amended. Details <u>here</u>

ECC	63	Schedule of Cost Components	Component 26 amended	In component 26 the last bullet is deleted and replaced by constructing, fabricating or modifying Equipment.
ECC	66	Contract Data part one: General	Preamble amended	The first paragraph is changed to "(with amendments January 2023)"
ECC	77	Contract Data part one: X29	Entry added	A new entry is added as follows If Option X29 is used The performance table is in If no climate change plan is identified in part two of the Contract Data. The period after the Contract Date within which the Contractor is to submit a first climate change plan for acceptance is
ECC	81	Contract Data part two: X29	Entry added	A new entry is added as follows If Option X29 is used If a climate change plan is to be identified in the Contract Data. The climate change plan identified in the Contract Data is

ECC	82	Contract Data	Entry amended	A new entry is added as follows
		part two: Data for the Schedule of Cost Components		"The people listed in Contract Data who are employed by the <i>Contractor</i> , whose normal place of working is not within the Working Areas and who are working outside of the Woking Areas other than on manufacture and fabrication and design are category of person work

ECC (D)

Contract	Page	Clause/ location	Approved text for summary sheet	Approved text for detailed amend sheet
ECC	9	22.1	Clause amended	The clause is deleted and replaced by
				The Client may use and copy the Contractor's design and documents prepared for the design
				 for any purpose connected with construction, use, alteration or demolition of the works unless otherwise stated in the Scope and
				for other purposes as stated in the contract.
				The <i>Contractor</i> obtains from a Subcontractor equivalent rights for the <i>Client</i> to use material prepared by the Subcontractor.
ECC	39	W2.3	Clause amended	The final two sentences of clause W2.3(2) are deleted.
				Clause W2.3(4) is deleted and replaced by
				(4) The <i>Adjudicator</i> decides the procedure and timetable to be followed in the adjudication. In doing so the <i>Adjudicator</i> may
				take the initiative in ascertaining the facts and the law related to the dispute and
				• instruct a Party to take any other action within a stated time which is necessary to reach a decision.
				The final sentence of W2.3(8) is deleted and replaced by
				The Adjudicator may in the decision
				 review and revise any action or inaction of the Project Manager or Supervisor related to the dispute,
				alter a matter which has been treated as accepted or correct and
				allocate the Adjudicator's fees and expenses between the Parties.
ECC	51	X29	Clause added	New clause X29 added. Details <u>here</u>
ECC	60	Schedule of Cost Components	Component 1 amended	Component 1 is amended. Details <u>here</u>

ECC	61	Schedule of Cost Components	Component 26 amended	In component 26 the last bullet is deleted and replaced by constructing, fabricating or modifying Equipment.
ECC	64	Contract Data part one: General	Preamble amended	The first paragraph is changed to "(with amendments January 2023)"
ECC	75	Contract Data part one: X29	Entry added	A new entry is added as follows If Option X29 is used The performance table is in If no climate change plan is identified in part two of the Contract Data. The period after the Contract Date within which the Contractor is to submit a first climate change plan for acceptance is
ECC	79	Contract Data part two: X29	Entry added	A new entry is added as follows If Option X29 is used If a climate change plan is to be identified in the Contract Data. The climate change plan identified in the Contract Data is

ECC	79	Contract Data	Entry amended	A new entry is added as follows	
		part two: Data for the Schedule of Cost Components		"The people listed in Contract Data who are employed by the <i>Contractor</i> , whose normal place of working is not within the Working Areas and who are working outside of the Woking Areas other than on manufacture and fabrication and design are category of person work	

ECC (E)

Contract	Page	Clause/ location	Approved text for summary sheet	Approved text for detailed amend sheet
ECC	9	22.1	Clause amended	The clause is deleted and replaced by
				The Client may use and copy the Contractor's design and documents prepared for the design
				 for any purpose connected with construction, use, alteration or demolition of the works unless otherwise stated in the Scope and
				for other purposes as stated in the contract.
				The <i>Contractor</i> obtains from a Subcontractor equivalent rights for the <i>Client</i> to use material prepared by the Subcontractor.
ECC	37	W2.3	Clause amended	The final two sentences of clause W2.3(2) are deleted.
				Clause W2.3(4) is deleted and replaced by
				(4) The <i>Adjudicator</i> decides the procedure and timetable to be followed in the adjudication. In doing so the <i>Adjudicator</i> may
				 take the initiative in ascertaining the facts and the law related to the dispute and
				 instruct a Party to take any other action within a stated time which is necessary to reach a decision.
				The final sentence of W2.3(8) is deleted and replaced by
				The Adjudicator may in the decision
				 review and revise any action or inaction of the Project Manager or Supervisor related to the dispute,
				alter a matter which has been treated as accepted or correct and
				allocate the Adjudicator's fees and expenses between the Parties.
ECC	48	X22	Clause amended	The secondary Option is deleted and replaced with revised wording. Details here
ECC	51	X29	Clause added	New clause X29 added. Details <u>here</u>

ECC	60	Schedule of Cost Components	Component 1 amended	Component 1 is amended. Details <u>here</u>
ECC	61	Schedule of Cost Components	Component 26 amended	In component 26 the last bullet is deleted and replaced by constructing, fabricating or modifying Equipment.
ECC	64	Contract Data part one: General	Preamble amended	The first paragraph is changed to "(with amendments January 2023)"
ECC	74	Contract Data part one: X29	Entry added	A new entry is added as follows If Option X29 is used The performance table is in If no climate change plan is identified in part two of the Contract Data. The period after the Contract Date within which the Contractor is to submit a first climate change plan for acceptance is
ECC	78	Contract Data part two: X29	Entry added	A new entry is added as follows If Option X29 is used If a climate change plan is to be identified in the Contract Data. The climate change plan identified in the Contract Data is

ECC	78		Entry amended	A new entry is added as follows
		part two: Data for the Schedule of Cost Components		"The people listed in Contract Data who are employed by the <i>Contractor</i> , whose normal place of working is not within the Working Areas and who are working outside of the Woking Areas other than on manufacture and fabrication and design are category of person work

ECC (F)

Contract	Page	Clause/ location	Approved text for summary sheet	Approved text for detailed amend sheet
ECC	9	22.1	Clause amended	The clause is deleted and replaced by
				The Client may use and copy the Contractor's design and documents prepared for the design
				 for any purpose connected with construction, use, alteration or demolition of the works unless otherwise stated in the Scope and
				for other purposes as stated in the contract.
				The <i>Contractor</i> obtains from a Subcontractor equivalent rights for the <i>Client</i> to use material prepared by the Subcontractor.
ECC	37	W2.3	Clause amended	The final two sentences of clause W2.3(2) are deleted.
				Clause W2.3(4) is deleted and replaced by
				(4) The <i>Adjudicator</i> decides the procedure and timetable to be followed in the adjudication. In doing so the <i>Adjudicator</i> may
				take the initiative in ascertaining the facts and the law related to the dispute and
				 instruct a Party to take any other action within a stated time which is necessary to reach a decision.
				The final sentence of W2.3(8) is deleted and replaced by
				The Adjudicator may in the decision
				 review and revise any action or inaction of the Project Manager or Supervisor related to the dispute,
				alter a matter which has been treated as accepted or correct and
				allocate the Adjudicator's fees and expenses between the Parties.
ECC	48	X29	Clause added	New clause X29 added. Details <u>here</u>
ECC	57	Contract Data part one: General	Preamble amended	The first paragraph is changed to "(with amendments January 2023)"

ECC	CC 67 Contract Data part one: X29	Contract Data part one: X29	Entry added	A new entry is added as follows If Option X29 is used
				The performance table is in If no climate change plan is identified in part two of the Contract Data. The period after the Contract Date within which the Contractor is to submit a first climate change plan for acceptance is
ECC	71	Contract Data part two: X29	Entry added	A new entry is added as follows If Option X29 is used If a climate change plan is to be identified in the Contract Data. The climate change plan identified in the Contract Data is

ECS

Contract	Page	Clause/ location	Approved text for summary sheet	Approved text for detailed amend sheet
ECS	8	22.1	Clause amended	The clause is deleted and replaced by
				The <i>Client</i> and the <i>Contractor</i> may use and copy the <i>Subcontractor's</i> design and documents prepared for the design
				 for any purpose connected with construction, use, alteration or demolition of the subcontract works or the works in the main contract unless otherwise stated in the Subcontract Scope and
				for other purposes as stated in the subcontract.
				The Subcontractor's obtains from a Subsubcontractor equivalent rights for the Contractor and the Client to use material prepared by the Subsubcontractor.
ECS	47	W2.3	Clause amended	The final two sentences of clause W2.3(2) are deleted.
				Clause W2.3(5) is deleted and replaced by
				(5) The <i>Adjudicator</i> decides the procedure and timetable to be followed in the adjudication. In doing so the <i>Adjudicator</i> may
				 take the initiative in ascertaining the facts and the law related to the dispute and
				• instruct a Party to take any other action within a stated time which is necessary to reach a decision.
				The final sentence of W2.3(9) is deleted and replaced by
				The Adjudicator may in the decision
				 review and revise any action or inaction of the Contractor related to the dispute,
				alter a matter which has been treated as accepted or correct and
				allocate the Adjudicator's fees and expenses between the Parties.
ECS	57	X29	Clause added	New clause X29 added. Details <u>here</u>
ECS	64	Schedule of Cost Components	Component 1 amended	Component 1 is amended. Details <u>here</u>

Contract	Page	Clause/ location	Approved text for summary sheet	Approved text for detailed amend sheet
ECS	65	Schedule of Cost Components	Component 26 amended	In component 26 the last bullet is deleted and replaced by constructing, fabricating or modifying Equipment.
ECS	68	Short Schedule of Cost Components	Component 11 amended	Component 11 is deleted and replaced by Amounts calculated by multiplying each of the People Rates by the total time appropriate to that rate spent on work in the subcontract.
ECS	68	Short Schedule of Cost Components	Component 24 amended	In component 24 the last bullet is deleted and replaced by constructing, fabricating or modifying Equipment.
ECS	71	Subcontract Data part one: General	Preamble amended	The first paragraph is changed to "(with amendments January 2023)"
ECS	83	Subcontract Data part one: X29	Entry added	A new entry is added as follows If Option X29 is used The performance table is in If no climate change plan is identified in part two of the Subcontract Data. The period after the Subcontract Date within which the Subcontractor is to submit a first climate change plan for acceptance is

Contract	Page	Clause/ location	Approved text for summary sheet	Approved text for detailed amend sheet
ECS	86	Subcontract Data part two: X29	Entry added	A new entry is added as follows If Option X29 is used If a climate change plan is to be identified in the Subcontract Data. The climate change plan identified in the Subcontract Data is
ECS	86	Subcontract Data part two: Data for the Schedule of Cost Components	Entry amended	A new entry is added as follows "The people listed in Subcontract Data who are employed by the Subcontractor, whose normal place of working is not within the Working Areas and who are working outside of the Woking Areas other than on manufacture and fabrication and design are category of person work

ECSC

Contract	Page	Clause/ location	Approved text for summary sheet	Approved text for detailed amend sheet					
ECSC	3/4	The Client's Contract Data	Optional entries added	Is the Contractor's obligation for design to use the skill a	The following Contract Data entries are added before the entries for adjudication Is the Contractor's obligation for design to use the skill and care normally used by professionals designing works similar to the works? Yes/ No (delete as applicable)				
				The <i>Contractor</i> provides the following insurance cover					
				insurance against	Minimum amount of cover	Period following Completion or earlier termination			
				Liability of the <i>Contractor</i> for claims made against it arising out of its failure to use the skill and care normally used by professionals designing works similar to the <i>works</i>	In respect of each claim, without limit to the number of claims				
				Only enter details here if design is to be prepared by care normally used by professionals providing design	-	or using the skill and			
				The Contractor's total liability to the Client which arises under or in connection with the contract is limited to					

ECSC	4	The Client's Contract Data	Preamble amended	The paragraph is changed to "(with amendments January 2023)"
ECSC	CC13	82.4	Clause deleted	
ECSC	CC13	83.4	Clause added	New clause 83.4 added The provisions of this clause apply if the Contract Data states that the <i>Contractor's</i> obligation for design is to use the skill and care normally used by professionals designing works similar to the <i>works</i> . The <i>Contractor</i> is not liable for a Defect in its design unless it failed to carry out that design using the skill and care normally used by professionals designing works similar to the <i>works</i> . If the <i>Contractor</i> corrects a Defect for which it is not liable under the contract it is a compensation event. The <i>Contractor</i> provides insurance for claims made against it arising out of its failure to use the skill and care normally used by professionals designing works similar to the <i>works</i> . The minimum amount of this insurance is as stated in the Contract Data. This insurance provides cover from the <i>starting date</i> until the end of the period stated in the Contract Data.
ECSC	CC13	84.1	Clause added	New clause_84.1 added For any one event, the liability of the <i>Contractor</i> to the <i>Client</i> for loss of or damage to the <i>Client's</i> property is limited to the amount stated in the Contract Data. The <i>Contractor's</i> total liability to the <i>Client</i> which arises under or in connection with the contract is limited to the amount stated in the Contract Data. The <i>Contractor</i> is not liable to the <i>Client</i> for the <i>Client's</i> indirect or consequential loss except as provided for in these <i>conditions of contract</i> . Exclusion or limitation of liability applies in contract, tort or delict and otherwise and to the maximum extent permitted in law.

ECSC	CC15	93.3	Clause	The final two sentences of clause 93.3(2) are deleted.	
			amended	Clause 93.3(3) is deleted and replaced by the following	
				(3) The Adjudicator decides the procedure and timetable to be followed in the adjudication. In doing so the Adjudicator may	
				 take the initiative in ascertaining the facts and the law related to the dispute and 	
				• instruct a Party to take any other action within a stated time which is necessary to reach a decision.	
				The following is added to the end of clause 9.3(5)	
				The Adjudicator may in the decision	
				 review and revise any action or inaction of the Client related to the dispute and 	
				alter a matter which has been treated as accepted or correct.	
	1	1	1		1

ECSS

Contract	Page	Clause/ location	Approved text for summary sheet	Approved text for detailed amend sheet											
ECSS	5/6	Subcontract Data: The Contractor's Subcontract Data	Optional entries added	The following Subcontract Data entries are added before Is the Subcontractor's obligation for design to use the scare normally used by professionals designing works sin the subcontract works?	skill and Yes/	No (delete as									
				The Subcontractor provides the following insurance cover											
				insurance against	Minimum amount of cover	Period following Completion or earlier termination									
				Liability of the <i>Subcontractor</i> for claims made against it arising out of its failure to use the skill and care normally used by professionals designing works similar to the <i>subcontract works</i>											
												Only enter details here if design is to be prepared by care normally used by professionals providing design		ctor using the skill and	
				The Subcontractor's total liability to the Contractor which arises under or in connection with the subcontract is limited											

ECSC	6	The Contractor's Subcontract Data	Preamble amended	The preamble is changed to "The conditions of subcontract are the NEC4 Engineering and Construction Short Subcontract June 2017 (with amendments January 2023) and the following additional conditions"
ECSS	CC13	82.4	Clause deleted	
ECSS	CS13	83.4	Clause added	New clause 83.4 added as follows
				The provisions of this clause apply if the Subcontract Data states that the <i>Subcontractor's</i> obligation for design is to use the skill and care normally used by professionals designing works similar to the <i>subcontract works</i> .
				The <i>Subcontractor</i> is not liable for a Defect in its design unless it failed to carry out that design using the skill and care normally used by professionals designing works similar to the <i>subcontract works</i> . If the <i>Subcontractor</i> corrects a Defect for which it is not liable under the subcontract it is a compensation event.
				The Subcontractor provides insurance for claims made against it arising out of its failure to use the skill and care normally used by professionals designing works similar to the subcontract works. The minimum amount of this insurance is as stated in the Subcontract Data. This insurance provides cover from the starting date until the end of the period stated in the Subcontract Data.
ECSS	CS13	84	Clause added	New clause_84.1 added as follows
		84.1		For any one event, the liability of the <i>Subcontractor</i> to the <i>Contractor</i> for loss of or damage to the <i>Client's</i> or <i>Contractor's</i> property is limited to the amount stated in the Subcontract Data. The <i>Subcontractor's</i> total liability to the <i>Contractor</i> which arises under or in connection with the subcontract is limited to the amount stated in the Subcontract Data. The <i>Subcontractor</i> is not liable to the <i>Contractor</i> for the <i>Contractor's</i> indirect or consequential loss except as provided for in these <i>conditions of subcontract</i> . Exclusion or limitation of liability applies in contract, tort or delict and otherwise and to the maximum extent permitted in law.

ECSS	CS15	93.3	Clause	The final two sentences of clause 93.3(2) are deleted.
			amended	Clause 93.3(3) is deleted and replaced by the following
				(3) The Adjudicator decides the procedure and timetable to be followed in the adjudication. In doing so the Adjudicator may
				take the initiative in ascertaining the facts and the law related to the dispute and
				• instruct a Party to take any other action within a stated time which is necessary to reach a decision.
				The following is added to the end of clause 9.3(5)
				The Adjudicator may in the decision
				 review and revise any action or inaction of the Contractor related to the dispute and
				alter a matter which has been treated as accepted or correct.

FMC

Contract	Page	Clause/ location	Approved text for summary sheet	Approved text for detailed amend sheet
FMC	40	W2.3	Clause amended	The final two sentences of clause W2.3(2) are deleted.
				Clause W2.3(4) is deleted and replaced by
				(4) The <i>Adjudicator</i> decides the procedure and timetable to be followed in the adjudication. In doing so the <i>Adjudicator</i> may
				take the initiative in ascertaining the facts and the law related to the dispute and
				 instruct a Party to take any other action within a stated time which is necessary to reach a decision.
				The final sentence of W2.3(8) is deleted and replaced by
				The Adjudicator may in the decision
				review and revise any action or inaction of the Service Manager related to the dispute,
				alter a matter which has been treated as accepted or correct and
				allocate the Adjudicator's fees and expenses between the Parties.
FMC	47	X15.5	Clause amended	The clause is deleted and replaced by
				The Client may use and copy the Service Provider's design and documents prepared for the design
				for any purpose connected with the Affected Property unless otherwise stated in the Scope and
				for other purposes as stated in the contract.
				The Service Provider obtains from a Subcontractor equivalent rights for the Client to use material prepared by the Subcontractor.
FMC	54	X29	Clause added	New clause X29 added. Details <u>here</u>
FMC	62	Schedule of Cost Components	Component 1 amended	Component 1 is amended. Details <u>here</u>
FMC	63	Schedule of	Component 26	In component 26 the last bullet is deleted and replaced by
		Cost Components	amended	constructing, fabricating or modifying Equipment.

FMC	66	Short Schedule of Cost Components	Component 11 amended	Component 11 is deleted and replaced by Amounts calculated by multiplying each of the People Rates by the total time appropriate to that rate spent on work in the contract.
FMC	66	Short Schedule of Cost Components	Component 24 amended	In component 24 the last bullet is deleted and replaced by constructing, fabricating or modifying Equipment.
FMC	68	Contract Data part one: General	Preamble amended	The first paragraph is changed to "(with amendments January 2023)"
FMC	77	Contract Data part one: X29	Entry added	A new entry is added as follows If Option X29 is used If no climate change plan is identified in part two of the Contract Data. The period after the Contract Date within which the Service Provider is to submit a first climate change plan for acceptance is
FMC	81	Contract Data part two: X29	Entry added	A new entry is added as follows If Option X29 is used If a climate change plan is to be identified in the Contract Data. The climate change plan identified in the Contract Data is

FMC	81	Contract Data	Entry amended	A new entry is added as follows
		part two: Data for the Schedule of Cost		"The people listed in Contract Data who are employed by the <i>Service Provider</i> , whose normal place of working is not within the Service Areas and who are working outside of the Service Areas other than on manufacture and fabrication and providing a <i>shared service</i> are
		Components		category of person work

FMS

Contract	Page	Clause/ location	Approved text for summary sheet	Approved text for detailed amend sheet
FMS	40	W2.3	Clause amended	The final two sentences of clause W2.3(2) are deleted.
				In the first sentence of W2.3(3) is deleted and replaced by
				If a matter disputed by the <i>Subcontractor</i> under or in connection with a subsubcontract is also a matter disputed under or in connection with the subcontract, the <i>Subcontractor</i> may, with the consent of the Subsubcontractor, refer the subsubcontract dispute to the <i>Adjudicator</i> at the same time as the subcontract referral.
				Clause W2.3(5) is deleted and replaced by
				(5) The <i>Adjudicator</i> decides the procedure and timetable to be followed in the adjudication. In doing so the <i>Adjudicator</i> may
				take the initiative in ascertaining the facts and the law related to the dispute and
				 instruct a Party to take any other action within a stated time which is necessary to reach a decision.
				The final sentence of W2.3(9) is deleted and replaced by
				The Adjudicator may in the decision
				review and revise any action or inaction of the Service Provider related to the dispute,
				alter a matter which has been treated as accepted or correct and
				allocate the Adjudicator's fees and expenses between the Parties.
FMS	47	X15.5	Clause amended	The clause is deleted and replaced by
				The <i>Client</i> and the <i>Service Provider</i> may use and copy the <i>Subcontractor's</i> design and documents prepared for the design
				 for any purpose connected the Affected Property unless otherwise stated in the Subcontract Scope and
				for other purposes as stated in the subcontract.
				The Subcontractor's obtains from a Subsubcontractor equivalent rights for the Service Provider and the Client to use material prepared by the Subsubcontractor.

FMS	54	X29	Clause added	New clause X29 added. Details <u>here</u>
FMS	60	Schedule of Cost Components	Component 1 amended	Component 1 is amended. Details <u>here</u>
FMS	61	Schedule of Cost Components	Component 26 amended	In component 26 the last bullet is deleted and replaced by constructing, fabricating or modifying Equipment.
FMS	64	Short Schedule of Cost Components	Component 11 amended	Component 11 is deleted and replaced by Amounts calculated by multiplying each of the People Rates by the total time appropriate to that rate spent on work in the subcontract.
FMS	64	Short Schedule of Cost Components	Component 24 amended	In component 24 the last bullet is deleted and replaced by constructing, fabricating or modifying Equipment.
FMS	66	Subcontract Data part one: General	Preamble amended	The first paragraph is changed to "(with amendments January 2023)"
FMS	76	Subcontract Data part one: X29	Entry added	A new entry is added as follows If Option X29 is used If no climate change plan is identified in part two of the Subcontract Data. The period after the Subcontract Date within which the Subcontractor is to submit a first climate change plan for acceptance is

FMS	80	Subcontract Data part two: X29	Entry added	A new entry is added as follows If Option X29 is used If a climate change plan is to be identified in the Subcontract Data. The climate change plan identified in the Subcontract Data identified in the Subcontract Data is
FMS	80	Subcontract Data part two: Data for the Schedule of Cost Components	Entry amended	A new entry is added as follows "The people listed in Contract Data who are employed by the Service Provider, whose normal place of working is not within the Service Areas and who are working outside of the Service Areas other than on manufacture and fabrication and providing a shared service are category of person work

FMSC

Contract	Page	Clause/ location	Approved text for summary sheet	Approved text for detailed amend sheet
FMSC	3	The Client's Contract Data	Optional entries added	The following entries are added before the entries for "The Adjudicator nominating body is" For any one event, the liability of the Service Provider to the Client for loss of or damage to the Client's property is limited to The Service Provider's total liability to the Client which arises under or in connection with the contract is limited to
FMSC	3	The <i>Client's</i> Contract Data	Preamble amended	The paragraph is changed to "(with amendments January 2023)"
FMSC	CC14	81.1	Clause amended	Add an additional bullet point after bullet point two as follows. Loss of or damage to the <i>Client's</i> property which arises from or in connection with the <i>Service Provider</i> Providing the Service.
FMSC	CC14	82.4	Clause deleted	

FMSC	CC15	84	Clause added	Add new clause_84.1
		84.1		For any one event, the liability of the <i>Service Provider</i> to the <i>Client</i> for loss of or damage to the <i>Client's</i> property is limited to the amount stated in the Contract Data. The <i>Service Provider's</i> total liability to the <i>Client</i> which arises under or in connection with the contract is limited to the amount stated in the Contract Data. The <i>Service Provider</i> is not liable to the <i>Client</i> for the <i>Client's</i> indirect or consequential loss except as provided for in these <i>conditions of contract</i> . Exclusion or limitation of liability applies in contract, tort or delict and otherwise and to the maximum extent permitted in law.
FMSC	CC17	93.3	Clause amended	The final two sentences of clause 93.3(2) are deleted.
				Clause 93.3(3) is deleted and replaced by the following
				(3) The <i>Adjudicator</i> decides the procedure and timetable to be followed in the adjudication. In doing so the <i>Adjudicator</i> may
				take the initiative in ascertaining the facts and the law related to the dispute and
				instruct a Party to take any other action within a stated time which is necessary to reach a decision.
				The following is added to the end of clause 9.3(5)
				The Adjudicator may in the decision
				• review and revise any action or inaction of the <i>Client</i> related to the dispute and
				alter a matter which has been treated as accepted or correct.

FMSS

Contract	Page	Clause/ location	Approved text for summary sheet	Approved text for detailed amend sheet
FMSS	5	The Service Provider's Subcontract Data	Optional entries added	The following entries are added before the entries for "The Adjudicator nominating body is" For any one event, the liability of the Subcontractor to the Service Provider for loss of or damage to the Client's or Service Provider's property is limited to The Subcontractor's total liability to the Service Provider which arises under or in connection with the subcontract is limited to
FMSS	5	The <i>Client's</i> Contract Data	Preamble amended	The paragraph is changed to "(with amendments January 2023)"
FMSS	CS13	81.1	Clause amended	Add an additional bullet point after bullet point two as follows. Loss of or damage to the <i>Client's</i> or <i>Service Provider's</i> property which arises from or in connection with the <i>Subcontractor</i> Providing the Subcontract Service.
FMSS	CS13	82.4	Clause deleted	

FMSS	CS14	84	Clause added	Add new clause_84.1
		84.1		For any one event, the liability of the <i>Subcontractor</i> to the <i>Service Provider</i> for loss of or damage to the <i>Client's</i> or <i>Service Provider's</i> property is limited to the amount stated in the Subcontract Data. The <i>Subcontractor's</i> total liability to the <i>Service Provider</i> which arises under or in connection with the subcontract is limited to the amount stated in the Subcontract Data. The <i>Subcontractor</i> is not liable to the <i>Service Provider</i> for the <i>Service Provider's</i> indirect or consequential loss except as provided for in these <i>conditions of subcontract</i> . Exclusion or limitation of liability applies in contract, tort or delict and otherwise and to the maximum extent permitted in law.
FMSS	CS16	93.3	Clause amended	The final two sentences of clause 93.3(2) are deleted.
				Clause 93.3(3) is deleted and replaced by the following
				(3) The <i>Adjudicator</i> decides the procedure and timetable to be followed in the adjudication. In doing so the <i>Adjudicator</i> may
				take the initiative in ascertaining the facts and the law related to the dispute and
				• instruct a Party to take any other action within a stated time which is necessary to reach a decision.
				The following is added to the end of clause 9.3(5)
				The Adjudicator may in the decision
				 review and revise any action or inaction of the Service Provider related to the dispute and
				alter a matter which has been treated as accepted or correct.

PSC

Contract	Page	Clause/ location	Approved text for summary sheet	Approved text for detailed amend sheet
PSC	37	W2.3	Clause amended	The final two sentences of clause W2.3(2) are deleted.
				Clause W2.3(4) is deleted and replaced with the following
				(4) The Adjudicator decides the procedure and timetable to be followed in the adjudication. In doing so the Adjudicator may
				take the initiative in ascertaining the facts and the law related to the dispute and
				• instruct a Party to take any other action within a stated time which is necessary to reach a decision.
				The final sentence of W2.3(8) is deleted and with the following
				The Adjudicator may in the decision
				 review and revise any action or inaction of the Service Manager related to the dispute,
				alter a matter which has been treated as accepted or correct and
				• allocate the Adjudicator's fees and expenses between the Parties.
PSC	45	X29	Clause added	New clause X29 added. Details <u>here</u>
PSC	56	Contract Data part one: General	Preamble amended	The first paragraph is changed to "(with amendments January 2023)"
PSC	65	Contract Data	Entry added	A new entry is added as follows
		part one: X29		If Option X29 is used
				The performance table is in
				If no climate change plan is identified in part two of the Contract Data.
				The period after the Contract Date within which the Consultant is to submit a first climate change plan for acceptance is

PSC	69		t Data Entry added o: X29	A new entry is added as follows
		part two: X29		If Option X29 is used
				If a <i>climate change plan</i> is to be identified in the Contract Data.
				The climate change plan identified in the Contract Data is

PSS

Contract	Page	Clause/ location	Approved text for summary sheet	Approved text for detailed amend sheet
PSS	38	W2.3	Clause amended	The final two sentences of clause W2.3(2) are deleted. Clause W2.3(5) is deleted and replaced with the following (5) The <i>Adjudicator</i> decides the procedure and timetable to be followed in the adjudication. In doing so the
				 Adjudicator may take the initiative in ascertaining the facts and the law related to the dispute and instruct a Party to take any other action within a stated time which is necessary to reach a decision.
				The final sentence of W2.3(9) is deleted and with the following The Adjudicator may in the decision • review and revise any action or inaction of the Contractor related to the dispute, • alter a matter which has been treated as accepted or correct and
PSS	46	X29	Clause added	allocate the <i>Adjudicator's</i> fees and expenses between the Parties. New clause X29 added. Details here
PSS	55	Subcontract Data part one: General	Preamble amended	The first paragraph is changed to "(with amendments January 2023)"
PSS	65	Subcontract Data part one: X29	Entry added	A new entry is added as follows If Option X29 is used The performance table is in If no climate change plan is identified in part two of the Subcontract Data. The period after the Subcontract Date within which the Subcontractor is to submit a first climate change plan for acceptance is

PSS	69	Subcontract	Entry added	A new entry is added as follows
		Data part two: X29		If Option X29 is used
				If a <i>climate change plan</i> is to be identified in the Subcontract Data.
				The climate change plan identified in the Subcontract Data is

PSSC

Contract	Page	Clause/ location	Approved text for summary sheet	Approved text for detailed amend sheet
PSSC	4	The Client's Contract Data	Preamble amended	The paragraph is changed to "(with amendments January 2023)"
PSSC	CC8	60.1(9)	Clause added	New clause 60.1(9) added as follows
				The Consultant corrects a Defect for which it is not liable under the contract.
PSSC	CC14	93.3	Clause amended	The final two sentences of clause 93.3(2) are deleted.
				Clause 93.3(3) is deleted and replaced by the following
				(3) The Adjudicator decides the procedure and timetable to be followed in the adjudication. In doing so the Adjudicator may
				take the initiative in ascertaining the facts and the law related to the dispute and
				instruct a Party to take any other action within a stated time which is necessary to reach a decision.
				The following is added to the end of clause 9.3(5)
				The Adjudicator may in the decision
				 review and revise any action or inaction of the Client related to the dispute and
				alter a matter which has been treated as accepted or correct.

SC

Contract	Page	Clause/ location	Approved text for summary sheet	Approved text for detailed amend sheet
SC	8	22.1	Clause amended	The clause is deleted and replaced by
				The <i>Purchaser</i> may use and copy the <i>Supplier's</i> design and documents prepared for the design, carried out wholly or partially specifically for the <i>goods</i> and may use the <i>services</i>
				 for any purpose connected with use or alteration of the goods and services unless otherwise stated in the Scope and
				for other purposes as stated in the contract.
				The Supplier obtains from a Subcontractor equivalent rights for the Purchaser to use material prepared by the Subcontractor.
SC	10	30.3	Clause added	New clause 30.3 added as follows
				The Supply Manager decides the date of Delivery and certifies it within one week of the date.
SC	28	94.3	Clause amended	The final two sentences of clause 94.3(3) are deleted.
				Clause 94.3(5) is deleted and replaced with the following
				(5) The Adjudicator decides the procedure and timetable to be followed in the adjudication. In doing so the Adjudicator may
				take the initiative in ascertaining the facts and the law related to the dispute and
				instruct a Party to take any other action within a stated time which is necessary to reach a decision.
				The following is add to the end of clause 94.3(7)
				The Adjudicator may in the decision
				 review and revise any action or inaction of the Supply Manager related to the dispute and
				alter a matter which has been treated as accepted or correct.
SC	36	X29	Clause added	New clause X29 added. Details <u>here</u>
SC	43	Contract Data part one: General	Preamble amended	The first paragraph is changed to "(with amendments January 2023)"

SC	51	Contract Data part	Entry added	A new entry is added as follows
		one: X29		If Option X29 is used The performance table is in If no climate change plan is identified in part two of the Contract Data. The period after the Contract Date within which the Supplier is to submit a first climate change plan for acceptance is
SC	53	Contract Data part two: X29	Entry added	A new entry is added as follows If Option X29 is used If a climate change plan is to be identified in the Contract Data. The climate change plan identified in the Contract Data is

SSC

Contract	Page	Clause/ location	Approved text for summary sheet	Approved text for detailed amend sheet
SSC	3	The Purchaser's Contract Data	Optional entry deleted	Delete the entry "The Supplier's liability to the Purchaser for indirect or consequential loss is limited to"
SSC	3	The Purchaser's Contract Data	Optional entries added	The following Contract Data entries are added before the entry for Adjudicator nominating body For any one event, the liability of the Supplier to the Purchaser for loss of or damage to the Purchaser's property is limited to The Supplier's total liability to the Purchaser which arises under or in connection with the contract is limited to
SSC	4	The Purchaser's Contract Data	Preamble amended	The paragraph is changed to "(with amendments January 2023)"
SSC	CC13	84.1	Clause amended	Clause 84.1 is replaced by For any one event, the liability of the <i>Supplier</i> to the <i>Purchaser</i> for loss of or damage to the <i>Purchasers</i> property is limited to the amount stated in the Contract Data. The <i>Supplier's</i> total liability to the <i>Purchaser</i> which arises under or in connection with the contract is limited to the amount stated in the Contract Data. The <i>Supplier</i> is not liable to the <i>Purchaser</i> for the <i>Purchaser's</i> indirect or consequential loss except as provided for in these <i>conditions of contract</i> . Exclusion or limitation of liability applies in contract, tort or delict and otherwise and to the maximum extent permitted under the <i>law of the contract</i> .
SSC	CC13	84.2 & 84.3	Clauses deleted	

SSC	CC15	92.3	Clause	Clause 92.3 renumbered as 92.4 and new clause 92.3 added as follows
			added	If
				the <i>goods</i> are not instructed by Batch Order or
				the goods in a Batch Order have not been Delivered
				and
				• the Supplier terminates for Reason 1, 5 or 6 or
				• the <i>Purchaser</i> terminates for Reason 8,
				the amount due on termination also includes 5% of any excess of a forecast of the amount due at Delivery had there been no termination over the amount due on termination assessed as for normal payments.
SSC	CC15	93.3	Clause	The final two sentences of clause 93.3(2) are deleted.
			amended	Clause 93.3(3) is deleted and replaced by the following
				(3) The <i>Adjudicator</i> decides the procedure and timetable to be followed in the adjudication. In doing so the <i>Adjudicator</i> may
				take the initiative in ascertaining the facts and the law related to the dispute and
				instruct a Party to take any other action within a stated time which is necessary to reach a decision.
				The following is added to the end of clause 9.3(5)
				The Adjudicator may in the decision
				 review and revise any action or inaction of the Purchaser related to the dispute and
				alter a matter which has been treated as accepted or correct.

TSC

Contract	Page	Clause/ location	Approved text for summary sheet	Approved text for detailed amend sheet
TSC	41	W2.3	Clause amended	The final two sentences of clause W2.3(2) are deleted.
				Clause W2.3(4) is deleted and replaced by
				(4) The <i>Adjudicator</i> decides the procedure and timetable to be followed in the adjudication. In doing so the <i>Adjudicator</i> may
				take the initiative in ascertaining the facts and the law related to the dispute and
				• instruct a Party to take any other action within a stated time which is necessary to reach a decision.
				The final sentence of W2.3(8) is deleted and replaced by
				The Adjudicator may in the decision
				 review and revise any action or inaction of the Service Manager related to the dispute,
				alter a matter which has been treated as accepted or correct and
				allocate the Adjudicator's fees and expenses between the Parties.
TSC	50	X29	Clause added	New clause X29 added. Details <u>here</u>
TSC	59	Schedule of Cost Components	Component 1 amended	Component 1 is amended. Details <u>here</u>
TSC	60	Schedule of	Component 26	In component 26 the last bullet is deleted and replaced by
		Cost Components	amended	constructing, fabricating or modifying Equipment.
TSC	63	Short Schedule of Cost Components	Component 11 amended	Component 11 is deleted and replaced by Amounts calculated by multiplying each of the People Rates by the total time appropriate to that rate spent on work in the contract.
TSC	63	Short Schedule of Cost Components	Component 24 amended	In component 24 the last bullet is deleted and replaced by constructing, fabricating or modifying Equipment.

TSC	65	Contract Data part one: General	Preamble amended	The first paragraph is changed to "(with amendments January 2023)"
TSC	74	Contract Data part one: X29	Entry added	A new entry is added as follows If Option X29 is used The performance table is in If no climate change plan is identified in part two of the Contract Data. The period after the Contract Date within which the Contractor is to submit a first climate change plan for acceptance is
TSC	77	Contract Data part two: X29	Entry added	A new entry is added as follows If Option X29 is used If a climate change plan is to be identified in the Contract Data. The climate change plan identified in the Contract Data is
TSC	78	Contract Data part two: Data for the Schedule of Cost Components	Entry amended	A new entry is added as follows "The people listed in Contract Data who are employed by the Contractor, whose normal place of working is not within the Service Areas and who are working outside of the Service Areas other than on manufacture and fabrication and providing a shared service are category of person work

TSS

Contract	Page	Clause/ location	Approved text summary sheet	for	Approved text for detailed amend sheet
TSS	44	W2.3	Clause amended		The final two sentences of clause W2.3(2) are deleted.
					Clause W2.3(5) is deleted and replaced by
					(5) The <i>Adjudicator</i> decides the procedure and timetable to be followed in the adjudication. In doing so the <i>Adjudicator</i> may
					 take the initiative in ascertaining the facts and the law related to the dispute and
					instruct a Party to take any other action within a stated time which is necessary to reach a decision.
					The final sentence of W2.3(9) is deleted and replaced by
					The Adjudicator may in the decision
					 review and revise any action or inaction of the Contractor related to the dispute,
					alter a matter which has been treated as accepted or correct and
					• allocate the Adjudicator's fees and expenses between the Parties.
TSS	53	X29	Clause added		New clause X29 added. Details <u>here</u>
TSS	60	Schedule of Cost Components	Component amended	1	Component 1 is amended. Details <u>here</u>
TSS	61	Schedule of	Component	26	In component 26 the last bullet is deleted and replaced by
		Cost Components	amended		constructing, fabricating or modifying Equipment.
TSS	64	Short Schedule of Cost Components	Component amended	11	Component 11 is deleted and replaced by Amounts calculated by multiplying each of the People Rates by the total time appropriate to that rate spent on work in the subcontract.
TSS	64	Short Schedule of Cost Components	Component amended	24	In component 24 the last bullet is deleted and replaced by constructing, fabricating or modifying Equipment.

Contract	Page	Clause/ location	Approved text for summary sheet	Approved text for detailed amend sheet
TSS	66	Subcontract Data part one: General	Preamble amended	The first paragraph is changed to "(with amendments January 2023)"
TSS	76	Subcontract Data part one: X29	Entry added	A new entry is added as follows If Option X29 is used The performance table is in If no climate change plan is identified in part two of the Subcontract Data. The period after the Subcontract Date within which the Subcontractor is to submit a first climate change plan for acceptance is
TSS	80	Subcontract Data part two: X29	Entry added	A new entry is added as follows If Option X29 is used If a climate change plan is to be identified in the Subcontract Data. The climate change plan identified in the Subcontract Data is

Contract	Page	Clause/ location	Approved text for summary sheet	Approved text for detailed amend sheet
TSS	80	Subcontract Data part two: Data for the Schedule of Cost Components		A new entry is added as follows "The people listed in Subcontract Data who are employed by the Subcontractor, whose normal place of working is not within the Service Areas and who are working outside of the Service Areas other than on manufacture and fabrication and providing a share subcontract service are category of person work

TSSC

Contract	Page	Clause/ location	Approved text for summary sheet	Approved text for detailed amend sheet
TSSC	3	The Client's Contract Data	Optional entry added	The following Contract Data entry is added before the entries for adjudication The Contractor's total liability to the Client which arises under or in connection with the contract is limited to
TSSC	4	The Client's Contract Data	Preamble amended	The paragraph is changed to "(with amendments January 2023)"
TSSC	CC13	82.4	Clause deleted	
TSSC	CC14	84.1	Clause added	New clause 84.1 added For any one event, the liability of the <i>Contractor</i> to the <i>Client</i> for loss of or damage to the <i>Client's</i> property is limited to the amount stated in the Contract Data. The <i>Contractor's</i> total liability to the <i>Client</i> which arises under or in connection with the contract is limited to the amount stated in the Contract Data. The <i>Contractor</i> is not liable to the <i>Client</i> for the <i>Client's</i> indirect or consequential loss except as provided for in these <i>conditions of contract</i> . Exclusion or limitation of liability applies in contract, tort or delict and otherwise and to the maximum extent permitted in law.

TSSC	CC16	93.3	Clause amended	The final two sentences of clause 93.3(2) are deleted.
				Clause 93.3(3) is deleted and replaced by the following
				(3) The <i>Adjudicator</i> decides the procedure and timetable to be followed in the adjudication. In doing so the <i>Adjudicator</i> may
				take the initiative in ascertaining the facts and the law related to the dispute and
				• instruct a Party to take any other action within a stated time which is necessary to reach a decision.
				The following is added to the end of clause 93.3(5)
				The Adjudicator may in the decision
				 review and revise any action or inaction of the Client related to the dispute and
				alter a matter which has been treated as accepted or correct.